STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 06/ 00
CONTRACT CCDE 'E '
60 CONTRACT | TEMS

FEDERAL Al D ACI M 008-1(297) 26E

FAX

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS

435

PERCENT OVER EST 31. 43

( NAVE/ ADDRESS/ LOCATI ON)

818 343-8844
00730148
818 343-8865

530 365-3930
00494255
530 365-5465

760 743-6776
00481419
760 746-5224

858 587-3600
00750542
858 453-6034

Bl D OPENI NG DATE 10/ 05/ 00 I N SAN DI EGO COUNTY NEAR ALPI NE
CONTRACT NUMBER 11-174324 FROM 0. 6 KM WEST OF PEUTZ VALLEY
LOCATI ON 11- SD- 8- R26. 4/ R32. 0 UNDERCROSSI NG TO 0. 3 KM EAST OF
VI EJAS CREEK BRI DGE
W DEN BRI DGES AND SEI SM C RETROFI T
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPCSALS | SSUED 28 FUND TOTAL HA21 1,933, 000
NUMBER OF BI DDERS 5 ENG NEERS EST 1, 707, 000. 00 AMOUNT OVER 536, 595. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 2, 243,595. 00 5 T M ENG NEERI NG
19301 VENTURA BLVD STE 200
TARZANA CA 91356
2 2,246,741.50 2 SHASTA CONSTRUCTORS | NC
P O BOX 491539
REDDI NG CA  96049- 1539
3 2,330, 154. 26 4 W ER CONSTRUCTI ON CORPORATI ON
2255 BARHAM DRI VE
ESCONDI DO CA 92029
4 2,468, 669. 10 3 HAZARD CONSTRUCTI ON COMPANY
P O BOX 229000
SAN DI EGO CA 92192-9000
5 2,495, 828. 00 1 SCHEI DEL CONTRACTI NG AND

ENG NEERI NG | NC
P O BOX 1796
LA MESA CA 91944-1796

FAX

619 593-8704
00730583
619 593-9193



11-174324
11-SD- 8- R26
10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
10/ 06/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
ALHAVBRA CA

CALI FORNI A TRAFFI C MAI NTENANCE | NC

BURBANK CA

CONRAD CONSTRUCTORS
RI ALTO CA

FONTANA STEEL

SAN MARCOS CA
FOUNDATI ON PI LE I NC
FONTANA CA

HARBOR COVPANY | NC
SAN BERNARDI NO CA
PACI FI C RESTORATI ON GROUP
CORONA CA

SAN DI EGO DRI LLI NG
RAMONA CA

| TEM5S 54 AND 55

| TEM5 6, 8, 13 AND 56 THRU 58

PRECAST

| TEM5S 51, 54 AND 55
| TEMS 36 AND 37

| TEMS 17 THRU 19

| TEMS 23 THRU 31

DRI LLI NG



11-174324
11-SD- 8- R26
10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 06/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A T CURD

Rl VERSI DE CA
ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS FENCE

SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FONTANA STEEL

SAN MARCOS CA
FOUNDATI ON PI LE
FONTANA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA
PENHALL COVPANY

SAN DI EGO CA

QUALI TY HYDROSEEDI NG
RAMONA CA

SELECT ELECTRIC

SPRI NG VALLEY CA

PRECAST G RDER

DRI LLED PI LI NG

GUARD RAI L

PLANTI NG

REBAR

DRI VE PI LI NG

STRI PI NG AND MARKI NG

BRI DGE REMOVAL AND POLY

ERCSI ON CONTROL

WEATHER STATI ON



11-174324 Bl D245
11- SD- 8- R26 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
10/ 05/ 00 10/ 06/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANDERSON DRI LLI NG CAST IN DRI LLED HOLE

LAKESI DE CA

AREA VEST METAL BEAM GUARD RAI L

EL CAJON CA

CTM BARRI ER RAI L

BURBANK CA

FONTANA STEEL REI NFORCI NG STEEL

SAN MARCOS CA

FOUNDATI ON PI LE PI LES

FONTANA CA

ORANGE COUNTY STRI PI NG STRI PI NG

ORANGE CA

PENHALL COVPANY POLYMER AND DECK PREPARATI ON

SAN DI EGO CA

SELECT ELECTRIC ELECTRI CAL

SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A T CURD PRECAST G RDERS ( PARTI AL)

RI ALTO CA

ANDERSON DRI LLI NG CAST I N DRI LLED HOLE PI LE ( PARTI AL)

LAKESI DE CA

CONTI NUED

ON NEXT PAGE



11-174324
11-SD- 8- R26
10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 06/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AREA WVEST FENCE

EL CAJON CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FONTANA STEEL

SAN MARCOS CA
FOUNDATI ON PI LE
FONTANA CA

LEKGS ELECTRIC

EL CAJON CA

ORANGE COUNTY STRI PI NG
ORANGE CA

PENHALL COVPANY

SAN DI EGO CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI LI NG
LANDSCAPE AND PLANT ESTABLI SHVENT
REBAR AND REI NFORCI NG STEEL ( PARTI AL)
DRI VEN PI LE (PARTI AL)

VEEATHER STATI ON

STRI PI NG AND MARKERS

DEMOLI TI ON ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANDERSON DRI LLI NG
10303 CHANNEL ROAD
LAKESI DE CA 92040
ATLAS FENCE COVPANY
P O BOX 13249

SAN DI EGO CA 92170

CONTI NUED ON NEXT PAGE

| TEM5 38 THRU 42 AND 60 (PORTION)

METAL BEAM GUARD RAI L AND TERAI N ANCHCOR ( PORTI ON)



11-174324

11- SD- 8- R26 SUMMARY

10/ 05/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 6
10/ 06/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALI FORNI A TRAFFI C MAI NTENANCE | NC

P O BOX 6486

BURBANK CA 91505- 6486
FONTANA STEEL

431 DAI SY LANE

SAN MARCOS CA 92069
FOUNDATI ON PI LE

P O BOX 1167

FONTANA CA 92334
HARBOR COVPANY | NC

1880 E RI VERVI EW DRI VE
SAN BERNARDI NO CA 92408
PAVEMENT RECYCLI NG SYSTEMS | NC
P O BOX 1266

RI VERSI DE CA 92502
QUALI TY HYDROSEEDI NG
2017 ORANGE AVENUE
RAMONA CA

WESTERN WATERPROCFI NG
1637 N WARDON ROAD

ST LOUIS MO 63132

STRI PI NG AND MARKI NG ( PORTI ON)

| TEMS 51, 54 AND 55 (PORTIQON)

| TEM5 36 AND 37 ( PORTI ON)

| TEMS 17 THRU 19 (PORTI ON)

COLD PLANE ASPHALT CONCRETE ( PORTI ON)

| TEMS 24 THRU 30 (PORTI ON)

| TEM5 48 THRU 50 (PORTI ON)



11-174324 Bl D245

11- SD- 8- R26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 05/ 00 10/ 06/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUMP SUM 20, 000. 00* 20, 000. 00
2 018913 TEMPORARY GRAVEL BAG EA 20 100. 00 2, 000. 00
3 018914 TEMPORARY CONCRETE WASHOUT EA 1 10, 000. 00 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 8, 000. 00* 8, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 8, 000 5. 00 40, 000. 00
7 (S) 120182 PORTABLE DELI NEATOR EA 25 30. 00 750. 00
8 (S) 120300 TEMPORARY PAVENENT MARKER EA 1,390 3.50 4, 865. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 15, 000. 00 45, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,070 65. 00 69, 550. 00
11 (S) 018915 TRAFFI C PLASTI C DRUM EA 59 200. 00 11, 800. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 58 300. 00 17, 400. 00
13 150710 REMOVE TRAFFI C STRI PE V) 680 20. 00 13, 600. 00
14 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 95 100. 00 9, 500. 00
(VOOD POST)
15 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT e 280 16. 00 4, 480. 00
(30 MV MAXI MUM)
16 153225 PREPARE CONCRETE BRI DGE DECK SURFACE e 1, 044 15. 00 15, 660. 00
17 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUVP SUM 27, 000. 00* 27, 000. 00
18 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUVMP SUM 46, 000. 00* 46, 000. 00
19 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUVP SUM 24, 000. 00* 24, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 30 150. 00 4,500. 00
21 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 271 130. 00 35, 230. 00
22 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 146 100. 00 14, 600. 00
23 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 23, 000. 00* 23, 000. 00
24 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.4 700. 00 980. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 680 4.00 2,720.00
26 (S) 203043 SEED (TYPE 1) (EROSI ON CONTROL) KG 2.1 500. 00 1, 050. 00
27 (S) 203044 SEED ( TYPE 2) (EROCSI ON CONTROL) KG 2.3 300. 00 690. 00
28 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 20 10. 00 200. 00
29 (S) 203024 COMPOST ( ERCSI ON' CONTRQL) KG 600 3.00 1, 800. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 60 5. 00 300. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 500. 00* 8, 500. 00
32 260201 CLASS 2 AGGREGATE BASE VB 20 100. 00 2, 000. 00
33 390102 ASPHALT CONCRETE ( TYPE A) TONN 56 160. 00 8, 960. 00
34 394050 RUVBLE STRI P M 48 150. 00 7, 200. 00
35 401100 REPLACE CONCRETE PAVENMENT VB 80 400. 00 32, 000. 00

36 490505 FURNI SH STEEL PILING (HP 250 X 62) M 38 25.00 950. 00



11-174324 Bl D245

11- SD- 8- R26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 05/ 00 10/ 06/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

37 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 4 6, 500. 00 26, 000. 00

38 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 160 300. 00 48, 000. 00
PI LI NG

39 (S) 048279 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 5 30, 000. 00 150, 000. 00
Pl LI NG (ROCK SOCKET)

40 (S) 048280 1524 MM PERMANENT STEEL CASI NG M 12 1, 000. 00 12, 000. 00

41 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 12 4, 000. 00 48, 000. 00
PI LI NG

42 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 32 4, 200. 00 134, 400. 00
PI LI NG

43 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG B 44 350. 00 15, 400. 00

44 (F) 510053 STRUCTURAL CONCRETE, BRI DGE B 436 1, 120. 00 488, 320. 00

45 511106 DRI LL AND BOND DOWEL M 74 100. 00 7, 400. 00

46 (S) 048281 FURNI SH PRECAST PRESTRESSED CONCRETE EA 3 35, 000. 00 105, 000. 00
BULB- TEE G/ RDER (25 M- 30 M

47 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 3 5, 500. 00 16, 500. 00
G RDER

48 515041 FURNI SH POLYESTER CONCRETE OVERLAY B 32 2, 000. 00 64, 000. 00

49 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY ¥ 1,044 35. 00 36, 540. 00

50 (S) 519144 JONT SEAL (MR 50 M) M 4 3, 000. 00 12, 000. 00

51 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 84, 890 2.00 169, 780. 00

52 (F) 570115 ABUTMENT LUMVBER BLOCKI NG B 9 5, 000. 00 45, 000. 00

53 839569 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 3 1, 000. 00 3, 000. 00

54 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 152 200. 00 30, 400. 00

55 (F) 048282 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 290 200. 00 58, 000. 00

56 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4, 260 1.50 6, 390. 00

57 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 490 2.00 980. 00

58 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 240 5.00 1, 200. 00

59 (S) 018916 WEATHER MONI TORI NG STATI ON ( MODI FY) LS LUMP SUM 5, 000. 00* 5, 000. 00

60 999990 MOBI LI ZATI ON LS LUMP SUM 206, 000. 00* 206, 000. 00

TOTAL 2,243,595. 00



| TEM

O©oOoO~NOOULA, WN P

11-174324
11-SD- 8- R26
10/ 05/ 00

100, 000.
5.

40.

4.

20, 000.
60.

100.
250.
22.

170.

20.

10.

25, 000.
25, 000.
25, 000.
150.
400.
100.

20, 000.
800.

1.

400.
400.
12.

1

5.

10, 000.
50.
225.
25.
450.
20.

7, 000.
400.
30, 000.

. 00*
.00
.00
. 00*

00*
50
00
25
00
00
00
00
00
00
00
00
00~
00*
00~
00
00
00
00~
00
00
00
00
00

.00

00
00~
00
00
00
00
00
00
00
00

12000.
200.
2500.
4000.
100000.
44000.
1000.
5907.
60000.
64200.
5900.
14500.
14960.
16150.
5600.
10440.
25000.
25000.
25000.
4500.
108400.
14600.
20000.
1120.
680.
840.
920.
240.
600.
300.
10000.
1000.
12600.
1200.
36000.
760.
28000.
64000.
150000.

SUMMARY OF
| THI RD
| BI D
00| 18, 900. 00*
00| 5. 40
00| 1, 350. 00
00| 5, 508. 00*
00| 65, 880. 00*
00| 4.32
00| 27.00
50| 4.32
00| 21, 600. 00
00| 32. 40
00| 54. 00
00| 378. 00
00| 21. 38
00| 135. 27
00| 17.28
00| 11. 88
00| 28, 080. 00*
00| 27, 000. 00*
00| 21, 600. 00*
00| 54. 00
00| 86. 40
00| 75. 60
00| 10, 827. 00*
00| 891. 00
00| .76
00| 436. 32
00| 465. 48
00| 12. 96
00| .81
00| 5. 67
00| 25, 920. 00*
00| 70. 20
00| 594. 00
00| 108. 00
00| 540. 00
00| 21. 60
00| 5,913. 00
00| 336. 96
00| 27, 644. 76

REMAI

. 00|
. 00|
. 00|
. 40|
. 65]
. 40|
.72
. 00|
. 00|
. 00|
. 00|
. 40|
. 60|
. 00|
. 40|
. 80|
.27
. 60|
. 20|
. 00|
. 20|
. 00|
. 00|
. 00|
. 00|
. 00|
. 80|
. 00|
. 60|
138223.

N |

80

N G

Bl DDERS
FOURTH
BI D AMOUNT
8, 400. 00* 8400
11.00 220
5, 500. 00 5500
7, 440. 00* 7440
95, 000. 00* 95000
4.65 37200
62. 00 1550
4.60 6394
28, 320. 00 84960
30. 00 32100
41. 00 2419
220. 00 12760
23.00 15640
198. 00 18810
20. 00 5600
8.00 8352
29, 000. 00* 29000
28, 500. 00* 28500
22, 700. 00* 22700
270. 00 8100
570. 00 154470.
140. 00 20440.
24, 800. 00* 24800.
453. 00 634.
1.00 680.
326. 00 684.
486. 00 1117.
4.00 80.
1.00 600.
3.00 180.
8, 720. 00* 8720.
348. 00 6960.
169. 00 9464.
40. 00 1920.
350. 00 28000.
20. 00 760.
6, 480. 00 25920.
400. 00 64000.
29, 900. 00 149500.

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

. 00|
. 00|

00
00
00
20
00
60
80|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 9
10/ 06/ 00
FI FTH
BI D AMOUNT
50, 000. 00* 50000.
10. 00 200.
2,000. 00 2000.
8, 000. 00* 8000.
30, 000. 00* 30000.
5.00 40000.
30. 00 750.
3.00 4170.
18, 000. 00 54000.
40. 00 42800.
60. 00 3540.
250. 00 14500.
17.50 11900.
200. 00 19000.
20. 00 5600.
35.00 36540.
24, 000. 00* 24000.
44, 000. 00* 44000.
20, 000. 00* 20000.
100. 00 3000.
250. 00 67750.
100. 00 14600.
13, 000. 00* 13000.
1, 520. 00 2128.
2.00 1360.
700. 00 1470.
300. 00 690.
22.00 440.
1.50 900.
10. 00 600.
18, 000. 00* 18000.
100. 00 2000.
200. 00 11200.
50. 00 2400.
500. 00 40000.
24.00 912.
6,570. 00 26280.
430. 00 68800.
32, 000. 00 160000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

11-174324

SUMMARY

11- SD- 8- R26
10/ 05/ 00
_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
2, 500. 00 30000. 00|
5, 000. 00 60000. 00|
4, 500. 00 144000. 00|
745. 00 32780. 00|
745. 00 324820. 00|
65. 00 4810. 00|
25, 000. 00 75000. 00|
8, 500. 00 25500. 00|
2, 500. 00 80000. 00|
46. 00 48024. 00|
650. 00 2600. 00|
2.50 212225. 00|
350. 00 3150. 00|
1, 000. 00 3000. 00|
150. 00 22800. 00|
150. 00 43500. 00|
1.00 4260. 00|
3.50 1715. 00|
6. 00 1440. 00|
15, 000. 00* 15000. 00|
220, 000. 00* 220000. 00|
2,246, 741. 50

OF REMA
RD
AMOUNT
60 27799
00 50544
. 68 149333.
.00 30888.
.40 485006.
.40 4395.
. 20 82101.
.00 23976.
.00 95040.
.00 56376.
.00 2808.
.75 148557.
.00 36936.
. 60 2818.
.48 33816.
.48 64519.
.70 2982.
.24 1587.
.32 1036.
20* 9439.
00* 264000.
2,330, 154. 26

I NI

00|
00|
50|
00|
80|
96|
20|
00|
60|
80|
20|
00|

2, 468, 669. 10

00|
00|
90|
00|
00|
00|
00|
60|
00|
00|
00|
00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

2,500. 00 30000
4,700. 00 56400
5,100. 00 163200.
910. 00 40040.
990. 00 431640.
70. 00 5180.
29, 000. 00 87000.
7,500. 00 22500.
3, 164. 00 101248.
33.00 34452.
279. 00 1116.
1.91 162139.
1, 899. 00 17091.
1, 108. 00 3324.
274.00 41648.
298. 00 86420.
.71 3024.
3.00 1470.
5.00 1200.
7, 000. 00* 7000.
243, 000. 00* 243000.

Bl D245
PACGE 10
10/ 06/ 00
FI FTH
BI D AMOUNT
3, 000. 00 36000
5, 200. 00 62400
5, 800. 00 185600.
500. 00 22000.
1, 000. 00 436000.
70. 00 5180.
20, 000. 00 60000.
7,000. 00 21000.
4, 000. 00 128000.
87.00 90828.
400. 00 1600.
2.00 169780.
1, 500. 00 13500.
1, 300. 00 3900.
327.00 49704.
400. 00 116000.
1.40 5964.
1.80 882.
4.00 960.
10, 000. 00* 10000.
230, 000. 00* 230000.
2,495, 828. 00



